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6 TPH STAND ALONE

STAFFING
6 MTPH 3 SHIFTS
LIFT TRUCK $40,000 3
TUBGRINDER $30,000 100 3
SCREW CONVEYOR $10,000 10
HAMMER MILL $160,000 200
DUST COLL/VALVE $20,000 10
BUCKET ELEVATOR $15,000 10
SURGE HOPPER $5,000
METERING SCREW $10,000 10
ROTARY DRYER $750,000 3
BIOMASS BURNER $85,000
BUCKET ELEVATOR $15,000 10
SUBTOTAL EQUIPMENT $1,140,000 350 9
INSTALLATION x2.25 $2,565,000
TOTAL CONSTRUCTION $3,705,000
ENGINEERING/ADMIN 20% $741,000
CONTINGENCY 18% $800,280
TOTAL UNIT OP COST $5,246,280
BURNER SIZE BTU/HR 13,230
MOISTURE IN 50%
MOISTURE OUT 10%
STAFFING
PELLETING/BAGGING 6 MTPH 3 SHIFTS
TRACTOR/BUCKET $20,000 3
METERING HOPPER/SCREW $15,000 10
PELLET MILL $600,000 800 3
DUST COLLECTOR $20,000 10
SCREW CONVEYOR $10,000 10
SURGE HOPPER $5,000
SCREW CONVEYOR $10,000 10
BAGGING SYSTEM $30,000 30 3
LIFT TRUCK $40,000 3
SUBTOTAL EQUIPMENT $750,000 870 12
INSTALLATION x2.25 31,687,500
TOTAL CONSTRUCTION $2,437,500
ENGINEERING/ADMIN 20% $487,500
CONTINGENCY 18% $526,500
TOTAL UNIT OP COST $3,451,500



STAFFING

BULK STORAGE/NLQADROUT 6 MTPH 3 SHIFTS
LOADING HOPPER/SCREW 21,000 10
DISTRIBUTION SCREW 20,000 5
3 SLIDE GATES 9,000
3 HOPPER TANKS 75,000
3 SLIDE DIST GATES 9,000
LOADOUT SCREW CONVEYOR 21,000 10
LOADOUT PAD 24,000
SCALE $10,000
SUBTOTAL EQUIPMENT $189,000 25 0
INSTALLATION x2.0 $378,000
TOTAL CONSTRUCTION $567,000
ENGINEERING/ADMIN 20% $113,400
CONTINGENCY 18% $122,472
TOTAL UNIT OP COST $802,872
BUILDING
SQ FEET 20,000
COST/ISQFT $75
BUILDING COST $1,500,000
INFRA STRUCTURE $/SQ FT $25
INFRUASTRUCTURE COST $500,000
SUBTOTAL BUILDING COST $2,000,000
ENGINEERING/ADMIN 10% $200,000
CONTINGENCY 18% $396,000
TOTAL BUILDING COST $2,596,000
+30% STAFFING
JOTAL PROJECT COST HP 3 SHIFTS
SIZE REDUCTION/DRYING $5,246,280 455 9
PELLETING/BAGGING $3,451,500 1,131 12
BULK STORAGE/AOADOUT $802,872 33
BUILDING $2,596,000 200 10
$12,096,652 1,819 31
KW 1,356



